PROJECT MANAGEMENT LABOR

(1,000's) 1310 & 1320
Project Name: Barinas | Power Plant Date: 26-Oct-11
Customer: PDVSA Quote No: T 1003
Location: Barinas, Venn Est By: il by Derwick-a:
Bid Due Date:
Item Description No. Cost Total
No. Mos Per Mo Cost
Home Office

1 Project Mgr Months on Project 16,000 192,000

2 Admin Mgr Months on Project 6,000 72,000

3 Scheduler 8,000 80,000

4 Purchasing Agent 4 8,000 32,000

5 Expediter 6 5,000 30,000

6 Home Office Logistic Coordinator [ 12] 9,000 108,000

7

8

9 514,000

10

11

12

13

14

15

16 Site Construction

17 Secretary 4,000 48,000

18 Construction Mngr 16,000 192,000

19 Contract Cost Admin 10,000 -

20 Scheduler 8,000 96,000

21 Mechanical Supervisor 14,000 168,000

22 Electrical Supervisor 14,000 168,000

23 Civil Supervisor 14,000 168,000

24 Clerks 5,000 60,000

25 Warehousemen 3,000 36,000

26 Draftsman 8,000 40,000

27 Security 14,000 168,000

28 Safety 12,000 144,000

29 QA/QC Mngr 14,000 168,000

30

31

32 1,456,000

33

34 Commissioning Techs _ea  mosx 6 14,000 84,000

35

36

37

38 Training - - -

39

40 Total Project & Construction Management 2,054

41

42

43

44

45 Inspectors

46 Civil - Structual __ea_ mos 11,500 92,000

47 Mechanical ea  mos 11,500 92,000

48 Electrical ea  mos 11,500 92,000

49 Welder  ea  mos 11,500 92,000

50

51 Total Inspectors 368,000

52




