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1. The attached table lists additional RFP questions and ESC responses as of 12 July 2007.
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Attachment:
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America’s Air Force -- No One Comes Close



Draft RFP Questions and ESC Responses

Ref # | Draft RFP | Question/Comment ‘ ESC Responses
Section

12-1 | Exhibit A What CDRLs are required for CLIN 0005? Some CDRL items delivered IAW
CDRL form DD1423 Block A for all Listed the SOW 3.0 for CLIN 0002, such as
CDRLs only refers to CLIN 0001. IMS, IMP, ECPs, etc., may require an

update per SOW 4.0 tasking for CLIN
000S. RFP Amendment 2 will
include a revision to RFP Exhibit A to
include CDRL updates applicable to
SOW 4.0 tasking.

12-2 During the TD phase, we received a CD from D2-27524-5 posted to HERBB. This
Northrop Grumman through ESC which document should provide sufficient
included a spreadsheet that listed the information to allow offerors to
Technical Manuals that were supposed to be estimate the work required to update
on the CD. This spreadsheet included two the SELECT manuals for MMP
entries at the end as shown below, that Upgrade changes.
referred to the SELECT manuals, but they
were not included on the CD. (D2-27524-5
SELECT AM & D2-27524-6 SELECT B)

12-3 | Exhibit A B058 has no DID listed, is there one? The ICBM Prime Integration
Contractor process, configuration
management CMP E-500, PRIME#
00193, Rev 6 provides instructions for
completing the manual update. The
1423 incorrectly references this as
Block 14 information. RFP
Amendment 2 will correct the
reference.

12-4 | CLINs For FFP Production CLINs 0010-0016 and In accordance with ESC-HO11, care,

0010-0016 | Support Equipment CLIN 0020, request custody, and control of items

Inspection & Acceptance be changed from
destination to origin.

furnished under Option CLINs 0010-
0016 and Support Equipment CLIN
0020, will remain with the MMP
Upgrade Contractor until final
Government "Acceptance” at
completion of site installation.
Because the risk and responsibility for
the performance of the production
items will remain with the MMP
Contractor until final Government
"Acceptance" at completion of site
installation, Inspection & Acceptance
at destination is appropriate.
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Ref # | Draft RFP | Question/Comment ESC Responses
Section

12-5 | Section L In Section L of the RFP there is the following RFP Amendment 1 includes a
4.2.3.5 statement: “4.2.3.5 Appendix E — Software correction to 4.2.3.5.

Development Plan (SDP) Offerors who
provided the SDP during the MMP Upgrade
IDD phase may submit only the change pages
necessary for the previously submitted SDP to
reflect an approach compliant with the
requirements of SOW paragraph 3.5 and all
other requirements of this RFP.” However
when you go to the SOW paragraph 3.4 it is
Software Engineering and 3.5 is Hardware
Engineering. Please clarify the discrepancy.
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