


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE See Block #2		PAGE OF PAGES 1 of 15	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 19 JUL 2007		4. REQUISITION/PURCHASE REQ.NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY 653 ELSG/PK GLOBAL INFORMATION GRID SYSTEMS AIR FORCE MATERIEL COMMAND, USAF 5 EGLIN ST HANSCOM AFB, MA 01731-2100 PATRICK N. JACKSON 781-377-3848 patrick.jackson@hanscom.af.mil		CODE FA8726		7. ADMINISTERED BY (If other than Item 6)		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NO. FA8726-07-R-0018	
				X		9B. DATED (SEE ITEM 11) 29 JUN 2007	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 0 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
(X)							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: () THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) In accordance with FAR 43.103(b), an Administrative Changes have been made to RFP FA8726-07-R-0018, See Schedule.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print).				16A. NAME AND TITLE OF SIGNER (Type or print) MARIAH G. BLAINE			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
(Signature of person authorized to sign)				BY  (Signature of Contracting Officer)		19 JUL 07	

SCHEDULE OF CHANGES

The purpose of this amendment is to make the following changes:

A. This amendment 2 to RFP FA8726-07-R-0018 does not extend the due date for receipt of proposals.

1. Section B, FOB and Inspection and Acceptance site change for the following Contract Line Item Numbers (CLINs):

CLIN 0010, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

CLIN 0011, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

CLIN 0012, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

CLIN 0013, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

CLIN 0014, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

CLIN 0015, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

CLIN 0016, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

CLIN 0020, Inspection and Acceptance site
From: Destination
To: Source
FOB: Destination

2. Section H, ESC H008-ELSG PROCEDURES FOR INITIAL ORDER AND OPTION EXERCISE (JUN 2007):

Para 5. Ordering Requirements

SCHEDULE OF CHANGES

To: Add The maximum quantity the Government may order each year is fifty- five (55) fifty (50) TEU/TOC B-Kits and A-Kits, fifty-one (51) forty-six(46) HAC/RMPE B-kits and A-kits, seventeen (17) TEU/TOC spare kits, nineteen (19) HAC/RMPE spare kits, and seventy-seven (77) seventy-two (72) XDR mod kits.

3. Section J, Contract Documents, Exhibits and Attachments:

From: Exhibit A, Contractor Data Requirements List (CDRL), DD FORM 1423 (31 May 2007).
To: Exhibit A, Contractor Data Requirements List (CDRL), DD FORM 1423 (19 July 2007).

From: Attachment 13, Cost Format (05 June 2007).
To: Attachment 13, Cost Format (19 July 2007).

4. Summary of Changes, Exhibit A - CDRL List:

B001, System Segment Specification:
Change: Deleted 0001 and added 0002 and 0005
Reference: Added SOW 4.0
Remarks: Added, "Blocks 12-13 ...and updates as required"

B002, System/Subsystem Design Description:
Change: Deleted 0001 and added 0002 and 0005
Reference: Added SOW 4.0
Remarks: Added, "Blocks 12-13 ...and updates as required"

B003, Technical Report (Studies), Spectrum Authorization and NTIA Compliance, Unique Identification Listing (UID) and Level of Repair Summary System/Subsystem Design Description:
Change: Deleted 0001 and added 0002
Reference: N/A
Remarks: N/A

B004, Integrated Master Schedule (IMS):
Change: Deleted 0001 and added 0002 and 0005
Reference: Added SOW 4.0
Remarks: N/A

B005, Data Accession List (DAL), Hazardous Materials Identification and Handling Requirements and Corrosion Prevention Control Plan:
Change: Deleted 0001 and added 0002 and 0005
Reference: Added SOW 4.0
Remarks: N/A

B006, Technical Report: Hardware Development Plan (HDP):
Change: Deleted 0001 and added 0002
Reference: N/A
Remarks: N/A

B007, System Engineering Management Plan (SEMP):
Change: Deleted 0001 and added 0002 and 0005
Reference: Added SOW 4.0
Remarks: Added, "Blocks 12-13 ...and updates as required"

SCHEDULE OF CHANGES

B008, Engineering Change Proposal (ECP):

Change: Deleted 0001 and added 0002 and 0005

Reference: Added SOW 4.0

Remarks: N/A

B009, Deviations/Waivers:

Change: Deleted 0001 and added 0002 and 0005

Reference: Added SOW 4.0

Remarks: N/A

B010, Covert Channel Analysis:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B011, Fail Safe Design and Analysis Documentation:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B012, Theory of Design and Operation (Including Anti-Tamper):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B013, Theory of Compliance Documentation:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B014, Security Verification Plan and Procedures (UIC compliance test):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B015, TEMPEST Control Plan:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B016, TEMPEST Test Plan:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B017, TEMPEST Test Report:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B018, Configuration Control Documentation:

SCHEDULE OF CHANGES

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B019, Engineering Drawings, Software and Configuration Item Database:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B020, Physical Configuration Audit Plan and Report:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B021, Security Verification Reports (UIC compliance test):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B022, Key Management Plan:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B023, Interface and Operator's Guide:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B024, INFOSEC Security Awareness Training:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B025, Maintenance Manuals:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B026, Security Production Assurance to include INFOSEC-Boundary Verification Documentation:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B027, Software Requirements Specification (SRS):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B028, Software Test Plan and Procedures:

Change: Deleted 0001 and added 0002

Reference: N/A

SCHEDULE OF CHANGES

Remarks: N/A

B029, Software Test Report:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B030, Software Development Plan:

Change: 2

Reference: N/A

Remarks: N/A

B031, Software Product Specification:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B032, FPGA VHDL Documentation:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: N/A

B033, Software Design Description:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B034, Software Version Description Document (SVD):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B035, Technical Report: Firmware Development Plan (FDP):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B036, ICBM Weapon System Specification Change Notice:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B037, Interface Control Documents (ICDs) ICD Scope Sheets Interface Revisions (IR):

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B038, Key Specification:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

SCHEDULE OF CHANGES

B039, Test Plans, Acceptance Test Plan, Qualification Test Plan (Includes NH&S, & EMI/EMC sections), Integration/System Test Plan and Weapon System Test Plan:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: N/A

B040, Test Procedures, Acceptance Test Procedures, Qualification Test Procedures (Includes NH&S, & EMI/EMC sections), Integration/System Test Procedures, Weapon System Test Procedures Software Requirements Specification (SRS):

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B041, Test Report, Qualification Test Report (Includes NH&S, & EMI/EMC sections), Integration/System Test Report and Weapon System Test Report:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0,

Remarks: Added, "Blocks 12-13 ...and updates as required"

B042, Installation Test Procedures:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0,

Remarks: Added, "Blocks 12-13 ...and updates as required"

B043, Nuclear Survivability Assurance Plan:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B044, Provisioning Technical Documentation:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B045, Site Preparation Requirements and Installation Plan, Implementation Management Plan; Integrated Deployment Plan (Includes Demilitarize/Disposal Planning):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B046, Reliability Prediction and Documentation of Supporting Data:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B047, Government Industry Data Exchange Program (GIDEP) Alert/Safe-Alert Report :

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0,

Remarks: N/A

B048, Contract Funds Status Report (CFSR):

Change: Deleted 0001 and added 0002

SCHEDULE OF CHANGES

Reference: N/A

Remarks: N/A

B049, Contract Performance Report (CPR):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B050, Manufacturing-Quality System:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0,

Remarks: Added, "Blocks 12-13 ...and updates as required"

B051, Not Used:

Change: N/A

Reference: N/A

Remarks: N/A

B052, System Requirement/Design Constraints Analysis (SRA)--Contractors DOORs database:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B053, Failure Mode Analysis (FMA)--Contractors /Failure Modes Effects & Criticality Analysis (FMECA) Data:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B054, In-Process Accounting Procedures Documentation:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B055, Source Code:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B056, Executable Code:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B057, NH&S Design Analysis Report (DAR):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B058, NH&S Hardness Data Manual (HDM) SAC/CEM:

Change: Deleted 0001 and added 0002

Reference: N/A

SCHEDULE OF CHANGES

Remarks: N/A

B059, NEPA/Environmental Analysis (EA):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B060, Parts, Materials and Processes Plan:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B061, Nonstandard Part Approval Requests:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B062, Program Approved Parts List (PAPL):

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B063, Preliminary Hazards Analysis (PHA) (Includes Preliminary Hazards List (PHL)):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B064, System Safety Program Plan (SSPP) (Contractors):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B065, Safety Assessment Report (SAR)/Safety Compliance Analysis Report (SCAR) w/Safety Hazard Analysis Report (SHAR) & Hazard List (contractors):

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B066, SELECT Manuals and Single Line Drawings:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B067, Not Used:

Change: N/A

Reference: N/A

Remarks: N/A

B068, Support Equipment Development Documentation:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

SCHEDULE OF CHANGES

B069, Technical Order (TO), Guidance Conference Technical Manual Status and Schedules
Technical Manual CFAE/CFE Notices Technical Orders (Supplemental Data for Commercial
Equipment) Technical Manual Contract Requirements, Time Compliance Technical Orders
Technical Manual Contract Requirements 35% and 80% IPR Data Technical Manual Contract
Requirements Val/Ver Data Technical Manual Contract Requirements PPR Data Technical
Manual Contract Requirements Final Data:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: N/A

B070, Type I Training Source Data:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B071, DIACAP Certification Package:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B072, Integrated Circuit Graphics Database:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: N/A

B073 Integrated Master Plan:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: Added, "Blocks 12-13 ...and updates as required"

B074, Computer Aided Chip Development Data:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: N/A

B075, Computer Aided Cell Development Data:

Change: Deleted 0001 and added 0002 and 0005

Reference: added SOW 4.0

Remarks: N/A

B076, Trusted Facility Manual:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B077, Security Vulnerability Analysis:

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

B078, Site Security Procedures:

SCHEDULE OF CHANGES

Change: Deleted 0001 and added 0002

Reference: N/A

Remarks: N/A

5. Summary of Changes, Attachment 13 - Cost Format:

CLIN 0010, TEU/TOC B-kit, FY12 quantities:

From: 21

To: 16

Total: From 55 to 50

CLIN 0011, HAC/RMPE B-kit , FY12 quantities:

From: 15

To: 10

Total: From 51 to 46

CLIN 0012, TEU/TOC A-kit, FY12 quantities:

From: 21

To: 16

Total: From 55 to 50

CLIN 0013, HAC/RMPE B-kit , FY12 quantities:

From: 15

To: 10

Total: From 51 to 46

CLIN 0016, XDR Mod kits, FY12 quantities:

From: 77

To: 72

Total: From 77 to 72

SCHEDULE OF CHANGES

ITEM	SUPPLIES OR SERVICES	Qty Purch Unit	Unit Price Total Item Amount
0010	OPTION CLIN (supply)		
	Noun: TEU/TOC UPGRADE B-KIT NSN: N - Not Applicable Contract type: J - FIRM FIXED PRICE Inspection: SOURCE Acceptance: SOURCE FOB: DESTINATION		
	Descriptive Data: The contractor shall fabricate, test and deliver B Kits with all TEU/TOC Upgrade associated hardware and software necessary to field LDR/XDR capable HW with Improved TOC and LDR/TOC Software. Contractor shall deliver in accordance with the requirements of Atch 1 Statement of Work, Atch 4 TRD and the documents referenced in Sections C and J. This option CLIN is for TEU/TOC B-Kits IAW Section C and Attachment 12, B-Tables and in accordance with Special Provision, ESC H008-Procedures for Initial Order and Option Exercise.		
0011	OPTION CLIN (supply)		
	Noun: HAC/RMPE UPGRADE B-KITS Total Quantity: 0 Total Item Amount: \$0.00 NSN: N - Not Applicable DD1423 is Exhibit: A Contract type: J - FIRM FIXED PRICE Inspection: SOURCE Acceptance: SOURCE FOB: DESTINATION		
	Descriptive Data: The contractor shall fabricate, test and deliver B Kits with all HAC/RMPE associated hardware and software necessary to field LDR/XDR/TOC capabilities. Contractor shall deliver in accordance with the requirements of Atch 1 Statement of Work, Atch 4 TRD and the documents referenced in Sections C and J. This option CLIN is for HAC/RMPE Upgrade B-Kits IAW Section C and Attachment 12, B-Tables and in accordance with Special Provision, ESC H008-Procedures for Initial Order and Option Exercise.		

SCHEDULE OF CHANGES

ITEM	SUPPLIES OR SERVICES	Qty Purch Unit	Unit Price Total Item Amount
------	----------------------	-------------------	---------------------------------

0012 OPTION CLIN (supply)

Noun: TEU/TOC UPGRADE A-KITS
Total Quantity: 0
Total Item Amount: \$0.00
NSN: N - Not Applicable
DD1423 is Exhibit: A
Contract type: J - FIRM FIXED PRICE
Inspection: SOURCE
Acceptance: SOURCE
FOB: DESTINATION

Descriptive Data:

The contractor shall fabricate, test and deliver A Kits to the final TEU/TOC Upgrade Baseline of the MMP Upgrade System. The kit is comprised of necessary cabling and hardware to provide an integrated interface to the MMP Upgrade system in accordance with the requirements of Atch 1 Statement of Work, Atch 4 TRD and the documents referenced in Sections C and J. This option CLIN is for TEU/TOC A-Kits IAW Section C and Attachment 12, B-Tables and in accordance with Special Provision, ESC H008- Procedures for Initial Order and Option Exercise.

0013 OPTION CLIN (supply)

Noun: HAC/RMPE UPGRADE A-KIT
Total Quantity: 0
Total Item Amount: \$0.00
NSN: N - Not Applicable
Contract type: J - FIRM FIXED PRICE
Inspection: SOURCE
Acceptance: SOURCE
FOB: DESTINATION

Descriptive Data:

The contractor shall fabricate, test and deliver A Kits to the final HAC/RMPE Baseline of the MMP Upgrade System. The kit is comprised of necessary cabling and hardware to provide an integrated interface to the MMP Upgrade system in accordance with the requirements of Atch 1, Statement of Work, Atch 4, TRD and the documents referenced in Sections C and J. This option CLIN is for HAC/RMPE A-Kits IAW Section C and Attachment 12, B-Tables and in accordance with Special Provision, ESC H008- Procedures for Initial Order and Option Exercise.

SCHEDULE OF CHANGES

ITEM	SUPPLIES OR SERVICES	Qty Purch Unit	Unit Price Total Item Amount
------	----------------------	-------------------	---------------------------------

0014 **OPTION CLIN (supply)**

Noun: TEU/TOC SPARES KIT
Total Quantity: 0
Total Item Amount: \$0.00
NSN: N - Not Applicable
Contract type: J - FIRM FIXED PRICE
Inspection: **SOURCE**
Acceptance: **SOURCE**
FOB: DESTINATION

Descriptive Data:

1. The contractor shall produce, acquire, checkout, test and deliver PME Line Replaceable Units (LRUs) and PME Shop Replaceable Units (SRUs) in accordance with the requirements of Work Description/Specification listed in Section C of this contract. This option CLIN is for TEU/TOC Upgrade Spares Kits IAW Section C and Attachment 12, B-Tables and in accordance with Special Provision, ESC H008-Procedures for Initial Order and Option Exercise.

0015 **OPTION CLIN (supply)**

Noun: HAC/RMPE SPARES KIT
Total Quantity: 0
Total Item Amount: \$0.00
NSN: N - Not Applicable
Contract type: J - FIRM FIXED PRICE
Inspection: **SOURCE**
Acceptance: **SOURCE**
FOB: DESTINATION

Descriptive Data:

1. The contractor shall produce, acquire, checkout, test and deliver PME Line Replaceable Units (LRUs) and PME Shop Replaceable Units (SRUs) in accordance with the requirements of Work Description/Specification listed in Section C of this contract. This option CLIN is for HAC/RMPE Spares Kits IAW Section C and Attachment 12, B-Tables and in accordance with Special Provision, ESC H008-Procedures for Initial Order and Option Exercise.

SCHEDULE OF CHANGES

ITEM	SUPPLIES OR SERVICES	Qty Purch Unit	Unit Price Total Item Amount
------	----------------------	-------------------	---------------------------------

0016 OPTION CLIN (supply)

Noun: XDR WAVEFORM MODIFICATION KITS
Total Quantity: 0
Total Item Amount: \$0.00
NSN: N - Not Applicable
Contract type: J - FIRM FIXED PRICE
Inspection: SOURCE
Acceptance: SOURCE
FOB: DESTINATION

Descriptive Data:

A. The contractor shall fabricate, test, and deliver the MMP Upgrade SCA-compliant AEHF XDR waveform modification kits with software and hardware demonstrated during SDD (CLIN 0001) with an on-orbit AEHF XDR capable satellite. All CLIN 0010 Modification kits shall be updated with AEHF XDR waveform hardware and software changes required to achieve the full XDR/LDR/TOC requirements of the Attachment 4 TRD.

B. All fabrication and test processes will be in accordance with the Attachment 9 ICBM Systems Wing and ICBM Prime Integration Contract (IPIC) processes, Attachment 1 SOW, Attachment 4 TRD, and the documents referenced in Section C and J. Support for Site Surveys, Installation Planning, Development Testing (DT), and Operational Test and Evaluation (OT&E) support shall be provided for the locations listed in Contract Attachment 10 Installation Locations.

0020 OPTION CLIN (supply)

Noun: SUPPORT EQUIPMENT
Total Quantity: 0
Total Item Amount: \$0.00
NSN: N - Not Applicable
Contract type: J - FIRM FIXED PRICE
Inspection: SOURCE
Acceptance: SOURCE
FOB: DESTINATION

Descriptive Data:

A. The Contractor shall provide MMP Upgrade Support Equipment units (integrated hardware and software) for TEU/TOC Organizational Level Maintenance tasks, for HAC/RMPE depot level maintenance tasks and for cryptographic unit initialization.

B. Support Equipment units provide capabilities for support of SCA-compliant LDR/XDR waveform, LDR/XDR/TOC H/W and S/W, cryptographic unit initialization, HAC/RMPE depot level repairs and Improved Terminal Operator Control.

C. This option CLIN is for Support Equipment IAW Section C and Attachment 12, B-Tables and in accordance with Special Provisions, ESC H008-Procedures for Initial Order and Options Exercise.