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DERWICK ASSOCIATES CORP.

PDVSA BARINAS | POWER PLANT PROJECT PRICING

2 x Pratt & Whitney FT4 Twinpac EPC Pricing Breakdown

US Dollars Bolivars

Civil Works

Site Preparation, Removal of Existing

Foundations, Contaminated Earth Moving &

Rebuilding Tank Containment 10,727,308

Concrete, Foundations, Paving & Structural 29,932,744
Mechanical

Mechanical Balance of Plant Equipment $ 12,967,184

Mechanical Labor & Local Materials 34,383,832

Erection Labor & Rental Equipment 29,222,174
Electrical

Electrical Balance of Plant Equipment $ 6,690,669

Electrical Labor & Local Materials 29,607,544
Engineering, Project Management, Transportation, Site $ 10,230,091 16,037,957
Total Project Cost $ 29,887,944 149,911,559




