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1. The attached table lists additional RFP questions and ESC responses as of 23 July 2007.
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America’s Air Force -- No One Comes Close



Draft RFP Questions and ESC Responses

Ref #

Draft RFP
Section

Question/Comment

ESC Responses

19-1

BEQ

In response to your memo "CSAF Memo QDR
Deactivation of 564th" dated 29 June and
posted to HERBB 13 July, we respectfully
request clarification on the impact of this
letter. Will such changes have an impact on
the RFP BEQ quantities and accordingly
impact our proposal?

Yes. RFP Amendment 2 provides the
new BEQ resulting from the CSAF
Memo. '

CLIN 0008

Section L states, “The Offeror shall provide
Labor Rates for the Time and Materials (T&M)
CLIN 0007 and Option CLINs 0018 and 0019,
by completing the B-Tables in Attachment XX
but shall not fill in the ceiling prices for CLINs.
Ceiling prices will be filled in by the
Government.” What about CLIN 00087
Should this CLIN be included?

CLIN 0008 is Not Separately Priced
and its cost should be included in the
price for CLIN 0007.

Section L

Section 7.3.10 Time and Material states, "This
worksheet identifies the proposed labor
categories and their fully loaded rates that will
be utilized in all Time and Material (T&M)
CLINs. The Offeror shall include labor
categories for the prime contractor and for
each subcontractor/ interdivisional transfer.
The Offeror must change the row headings to
match the Offeror’s labor categories. For
evaluation purposes, the Government will
assign an estimated value of $5,000,000.00 to
all T&M CLINs." Is this estimated value of
$5,000,000.00 included in the Funding Profile
in Table 1,1? And if so where?

Yes. The T&M ceiling of $5M is
included in the funding profile. The
amounts are spread throughout the
program years. Assume 10% is in the
SDD phase and 95% is in the
production phase.
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